

COMPARATIVE STATEMENT

PROJECT NAME: ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II))
SUB-HEAD: RESTORATION & PRESERVATION OF GOVT HASNAIN SHARIF SHAHEED SCHOOL No.1 DISTRICT PESHAWAR.
(Illumination Works)

NO	NAME OF CONTRACTOR	ESTIMATED COST IN (MILLION)	%AGE RATE QUOTED BY THE CONTRACTOR ON MARKET RATE SYSTEM 2022 BI KHYBER PAKHTUNKHWA	%AGE RATE QUOTED BY THE CONTRACTOR ON NON SCHEDULE ITEMS	AMOUNT IN (MILLION)	REMARKS
01	HUSSAIN METAL STONE 9-IRSHAD ALI ROAD, NEAR MUSTAFA TOWN, MULTAN ROAD, LAHORE	Rs.26.21	02% BELOW	02% BELOW	Rs.25.685	1 ST LOWEST

The rate 02% Below offered By HUSSAIN METAL STONE on Bill of Quantities/Engineer Estimate based on Market Rate System 2022 Bi Khyber Pakhtunkhwa /Non Schedule Items is found reasonable and recommended for approval.

Sd/-

CHAEOLOGICAL ENGINEER

TECHNICAL ASSTT.(NESPAC)

ASSTT: RESEARCH OFFICER ACCOUNTANT (CC)

WORK SUPERVISOR

APPROVED BY:
DIRECTOR

COMPARATIVE STATEMENT

PROJECT NAME: ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II))
SUB-HEAD: CONSERVATION & PRESERVATION OF AGRICULTURAL TRAINING INSTITUTE DISTRICT PESHAWAR.
(Illumination Works)

S.No	NAME OF CONTRACTOR	ESTIMATED COST IN (MILLION)	%AGE RATE QUOTED BY THE CONTRACTOR ON MARKET RATE SYSTEM 2022 BI KHYBER PAKHTUNKHWA	%AGE RATE QUOTED BY THE CONTRACTOR ON NON SCHEDULE ITEMS	AMOUNT IN (MILLION)	REMARKS
01	HUSSAIN METAL STONE 9-IRSHAD ALI ROAD, NEAR MUSTAFA TOWN, MULTAN ROAD, LAHORE	Rs.18.653	02% BELOW	02% BELOW	Rs.18.279	1 ST LOWEST

The rate 02% Below offered By HUSSAIN METAL STONE on Bill of Quantities/Engineer Estimate based on Market Rate System 2022 Bi Khyber Pakhtunkhwa /Non Schedule Items is found lowest, reasonable and recommended for approval.

Sd/-

ARCHAEOLOGICAL ENGINEER

TECHNICAL ASSTT.(NESPAK)

ASSTT: RESEARCH OFFICER

ACCOUNTANT (CC)

Sd/-
WORK SUPERVISOR

APPROVED BY:
DIRECTOR

COMPARATIVE STATEMENT

PROJECT NAME: ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II))
SUB-HEAD: CONSERVATION/PRESERVATION OF MOHAFIZ KHANA AT PESHAWAR.
(Illumination Works)

NO	NAME OF CONTRACTOR	ESTIMATED COST IN (MILLION)	%AGE RATE QUOTED BY THE CONTRACTOR ON MARKET RATE SYSTEM 2022 BI KHYBER PAKHTUNKHWA	%AGE RATE QUOTED BY THE CONTRACTOR ON NON SCHEDULE ITEMS	AMOUNT IN (MILLION)	REMARKS
01	HUSSAIN METAL STONE 9-IRSHAD ALI ROAD, NEAR MUSTAFA TOWN, MULTAN ROAD, LAHORE	Rs.14.628	02% BELOW	02% BELOW	Rs.14.335	1 ST LOWEST


The rate 02% Below offered By HUSSAIN METAL STONE on Bill of Quantities/Engineer Estimate based on Market Rate System 2022 Bi Khyber Pakhtunkhwa /Non Schedule Items is found reasonable and recommended for approval.



ARCHAEOLOGICAL ENGINEER

TECHNICAL ASSTT.(NESPAK)

ASSTT: RESEARCH OFFICER ACCOUNTANT (CC)



WORK SUPERVISOR





APPROVED BY:
DIRECTOR

COMPARATIVE STATEMENT

PROJECT NAME: ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II))
SUB-HEAD: RESTORATION & PRESERVATION OF GOVT HASNAIN SHARIF SHAHEED SCHOOL NO.1 DISTRICT PESHAWAR.
(Conservation Works)

S.NO	NAME OF CONTRACTOR	ESTIMATED COST IN (MILLION)	%AGE RATE QUOTED BY THE CONTRACTOR ON MARKET RATE SYSTEM 2022 BI KHYBER PAKHTUNKHWA	%AGE RATE QUOTED BY THE CONTRACTOR ON NON SCHEDULE ITEMS	AMOUNT IN (MILLION)	REMARK
01	M/S SHAH BROTHERS POHAN HOUSE # 10, K-6 ST.# 3-POHAN COLONY MALAKAND ROAD MARDAN	RS.8.55	10% BELOW	10% BELOW	RS.7.695	1 ST LOW
02	M/S CROWN CONSTRUCTION & ENGINEERING COMPANY SHOP NO. 06 MALIK SUPER MARKET SWAT. ZENITH CONSTRUCTION & ENGINEERING AND SHAHBAZ DEVELOPMENT CO B-123, NEW SPINZAR IT TOWER UNIVERSITY ROAD, PESHAWAR.	RS.8.55	10% BELOW	10% BELOW	RS.7.695	1 ST LOW
03		RS.8.55	10% BELOW	ATPAR	RS.8.55	2 ND LOW

The rate 10% Below offered By M/s SHAH BROTHERS POHAN & M/s CROWN CONSTRUCTION & ENGINEERING COMPANY on Bill of Quantities/Engine Estimate based on Market Rate System 2022 Bi Khyber Pakhtunkhwa /Non Schedule Items is found same, so it was decided by the departmental Contractors that the award of subject tender shall be made through toss, Wherein M/s SHAH BROTHERS POHAN won the toss. Therefore the recommended winner contractor is recommended for approval.




ARCHAEOLOGICAL ENGINEER

TECHNICAL ASSTT.(NESPAC)

ASSTT: RESEARCH OFFICER ACCOUNTANT (CC)

WORK SU

APPROVED BY:
DIRECTOR



COMPARATIVE STATEMENT

PROJECT NAME: ADP NO: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II))
SUB-HEAD: CONSERVATION & PRESERVATION OF AGRICULTURAL TRAINING INSTITUTE DISTRICT PESHAWAR.
 (Conservation Works)


NO	NAME OF CONTRACTOR	ESTIMATED COST IN (MILLION)	%AGE RATE QUOTED BY THE CONTRACTOR ON MARKET RATE SYSTEM 2022 Bi KHYBER PAKHTUNKHWA	%AGE RATE QUOTED BY THE CONTRACTOR ON NON SCHEDULE ITEMS	AMOUNT IN (MILLION)	REMARKS
01	M/s SHAH BROTHERS POHAN HOUSE # 10, K-6 ST.# 3-POHAN COLONY MALAKAND ROAD MARDAN	Rs.8.930	10% BELOW	10% BELOW	Rs.8.037	2 ND LOWEST
02	M/S CROWN CONSTRUCTION & ENGINEERING COMPANY SHOP NO. 06 MALIK SUPER MARKET SWAT.	Rs.8.930	10% BELOW	10% BELOW	Rs.8.037	2 ND LOWEST
03	ZENITH CONSTRUCTION & ENGINEERING AND SHAHBAZ DEVELOPMENT CO B-123, NEW SPINZAR IT TOWER UNIVERSITY ROAD, PESHAWAR.	Rs.8.930	16% BELOW	ATPAR	Rs.7.501	1 ST LOWEST

The rate 16% Below offered By M/S Zenith Construction & Engineering And Shahbaz Development CO on Bill of Quantities/Engineer Estimate based on Market Rate System 2022 Bi Khyber Pakhtunkhwa /Non Schedule Items is found lowest, reasonable and recommended for approval.


 ARCHAEOLOGICAL ENGINEER


 TECHNICAL ASSTT.(Nespak) ASSTT: RESEARCH OFFICER ACCOUNTANT (CC)


 WORK SUPERVISOR


 APPROVED BY:
 DIRECTOR

COMPARATIVE STATEMENT

PROJECT NAME: ADP NO: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II))
SUB-HEAD: CONSERVATION/PRESERVATION OF MOHAFIZ KHANA AT PESHAWAR
(CONSERVATION WORK)

NO	NAME OF CONTRACTOR	ESTIMATED COST IN (MILLION)	%AGE RATE QUOTED BY THE CONTRACTOR ON MARKET RATE SYSTEM 2022 Bi KHYBER PAKHTUNKHWA	%AGE RATE QUOTED BY THE CONTRACTOR ON NON SCHEDULE ITEMS	AMOUNT IN (MILLION)	REMARKS
001	M/s SHAH BROTHERS POHAN HOUSE # 10, K-6 ST.# 3-POHAN COLONY MALAKAND ROAD MARDAN	Rs.57.95	10% BELOW	10% BELOW	Rs.52.155	2 ND LOWEST
002	M/s CROWN CONSTRUCTION & ENGINEERING COMPANY SHOP NO. 06 MALIK SUPER MARKET SWAT. ZENITH CONSTRUCTION & ENGINEERING AND SHAHBAZ DEVELOPMENT CO B-123, NEW SPINZAR IT TOWER UNIVERSITY ROAD, PESHAWAR.	Rs.57.95	10% BELOW	10% BELOW	Rs.52.155	2 ND LOWEST
003		Rs.57.95	14% BELOW	ATPAR	Rs.49.837	1 ST LOWEST

The rate 14% Below offered By M/S Zenith Construction & Engineering And Shahbaz Development CO on Bill of Quantities/Engineer Estimate based on Market Rate System 2022 Bi Khyber Pakhtunkhwa ATPAR at Non Schedule Items is found lowest, reasonable and recommended for approval.

Stamp

CHAEOLOGICAL ENGINEER

TECHNICAL ASSTT. (NesPAK)






ASSTT: RESEARCH OFFICER

WORK SUPERVISOR

ACCOUNTANT (CC)

APPROVED BY:
DIRECTOR

**ATTENDANCE OF COMMITTEE MEMBER PARTICIPATED IN TECHNICAL BID OPENING
ON 21-11-2022**

S.No	NAME OF MEMBER & DESIGNATION	SIGNATURE
01	DR.ABDUL SAMAD DIRECTOR	
02	MR.SIKANADER KHAN ARCHAEOLOGICAL ENGINEER	
03	MR. TARIQ HUSSAIN PROJECT ENGINEER	
04	MR .AHMAD FARAZ ASSTT: RESEARCH OFFICER	
05	MR.MUHAMMAD ADNAN WORK SUPERVISOR	
06	SYED HASNAIN RAZA ACCOUNTANT (CC)	

07

Fasial Mohiuddin
SE Electrical
NESPAK.





**DIRECTORATE OF ARCHAEOLOGY AND MUSEUMS
GOVT. OF KHYBER PAKHTUNKHWA, PESHAWAR**

No: 2851/AA36

Dated: 29/12, 2022.

C/O Peshawar Museum Peshawar

Ph. # 091-9211194, 9211488

Fax # 091-9210690

✓ **Zenith Construction & Engineering and
Shahbaz development Co.**

B-123, New Spinzar it tower university road, Peshawar.

**SUBJECT ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II)
SUB-HEAD: CONSERVATION & PRESERVATION OF AGRICULTURAL TRAINING INSTITUTE DISTRICT
PESHAWAR. (Conservation Works)**

Refer to tender opening dated 21-11-2022.

The rate offered by your Firm/Company **16% Below** on MRS-2022 Bi & At par on NSI items being evaluated **Rs.8,930,000/-** on the estimated cost of **Rs.7,501,200/-** has been found lowest and approved.

You are there for directed to start the work as per standard term and condition of the standard agreement form and bidding documents.

Time for Completion (04 Four months)

- Work shall be carried out strict in accordance with approved specifications, drawings, written instructions of the Engineer incharge and terms and conditions contained in the contract agreement.
- Quantities given in the BOQs as well as Contract Amount shown above, both are purely estimated and variable. Payment to the Contractor shall only be made on the basis of work actually done at the site, duly measured and accepted by the Directorate of Archaeology & Museums, Government of Khyber Pakhtunkhwa Peshawar.
- Any item required at site but not included in the BOQ will be paid as per approved quoted rate while non-schedule items on rate analysis basis.
- You are requested to attend office of the undersigned for execution of contract agreement within 10 days and start the work immediately in consultation with Archaeological Engineer /Archaeological Conservator /Work Supervisor of the Directorate of Archaeology Peshawar.

(DR.ABDUL SAMAD)
DIRECTOR

Copy for information and necessary action to:-

1. Archaeological Engineer/ Archaeological Conservator, Directorate of Archaeology & Museums, Peshawar must ensure and responsible for following.
 1. Scope of work should be restricted to technical sanctioned estimate.
 2. Work should be executed strict in accordance to the specifications and drawings.
 3. Correctness of rates and arithmetic check regarding payment to contractor.
 4. Completion of work in stipulated time by ensuring quality and workmanship of work.



**DIRECTORATE OF ARCHAEOLOGY AND MUSEUMS
GOVT. OF KHYBER PAKHTUNKHWA, PESHAWAR**

No: 2852/AA36

Dated: 29/12/2022

C/O Peshawar Museum Peshawar

Ph. # 091-9211194, 9211488

Fax # 091-9210690

✓ **ZENITH CONSTRUCTION & ENGINEERING,
AND SHAHBAZ DEVELOPMENT CO
B-123, NEW SPINZAR IT TOWER UNIVERSITY ROAD,
PESHAWAR.**

**SUBJECT ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II)
SUB-HEAD: CONSERVATION/PRESERVATION OF MOHAFIZ KHANA AT PESHAWAR.
(Conservation Works)**

Refer to tender opening dated 21-11-2022.

The rate offered by your Firm/Company **14% Below** on MRS-2022 Bi & At Par on NSI items being evaluated **Rs.57,950,000/-** on the estimated cost of **Rs.49,837,000/-** has been found lowest and approved. You are there for directed to start the work as per standard term and condition of the standard agreement form and bidding documents.

Time for Completion (04 Four months)

- Work shall be carried out strict in accordance with approved specifications, drawings, written instructions of the Engineer incharge and terms and conditions contained in the contract agreement.
- Quantities given in the BOQs as well as Contract Amount shown above, both are purely estimated and variable. Payment to the Contractor shall only be made on the basis of work actually done at the site, duly measured and accepted by the Directorate of Archaeology & Museums, Government of Khyber Pakhtunkhwa Peshawar.
- Any item required at site but not included in the BOQ will be paid as per approved quoted rate while non-schedule items on rate analysis basis.
- You are requested to attend office of the undersigned for execution of contract agreement within 10 days and start the work immediately in consultation with Archaeological Engineer / /Archaeological Conservator /Work Supervisor/C.A of the Directorate of Archaeology Peshawar.


(DR.ABDUL SAMAD)
DIRECTOR

Copy for information and necessary action to:-

- 1) Archaeological Engineer/ Archaeological Conservator, Directorate of Archaeology & Museums, Peshawar must ensure and responsible for following.
 - e) Scope of work should be restricted to technical sanctioned estimate.
 - f) Work should be executed strict in accordance to the specifications and drawings.
 - g) Correctness of rates and arithmetic check regarding payment to contractor.
 - h) Completion of work in stipulated time by ensuring quality and workmanship of work.


DIRECTOR



**DIRECTORATE OF ARCHAEOLOGY AND MUSEUMS
GOVT. OF KHYBER PAKHTUNKHWA, PESHAWAR**

No: 2853/AA36

Dated: 29/12, 2022.

C/O Peshawar Museum Peshawar

Ph. # 091-9211194, 9211488

Fax # 091-9210690

✓ **M/s SHAH BROTHERS POHAN**

HOUSE # 10, K-6 ST.# 3-POHAN COLONY,
MALAKAND ROAD MARDAN.

SUBJECT ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II))
SUB-HEAD: RESTORATION & PRESERVATION OF GOVT HASNAIN SHARIF SHAHEED SCHOOL NO.1 DISTRICT PESHAWAR.(Conservation Works)

Refer to tender opening dated 21-11-2022.

The rate offered by your Firm/Company **10% Below** on MRS-2022Bi & NSI items being evaluated **Rs.8,550,000/-** on the estimated cost of **Rs.7,695,000/-** has been found lowest and approved.

You are there for directed to start the work as per standard term and condition of the standard agreement form and bidding documents.

Time for Completion (04 Four months)

- Work shall be carried out strict in accordance with approved specifications, drawings, written instructions of the Engineer incharge and terms and conditions contained in the contract agreement.
- Quantities given in the BOQs as well as Contract Amount shown above, both are purely estimated and variable. Payment to the Contractor shall only be made on the basis of work actually done at the site, duly measured and accepted by the Directorate of Archaeology & Museums, Government of Khyber Pakhtunkhwa Peshawar.
- Any item required at site but not included in the BOQ will be paid as per approved quoted rate while non-schedule items on rate analysis basis.
- You are requested to attend office of the undersigned for execution of contract agreement within 10 days and start the work immediately in consultation with Archaeological Engineer / Project Engineer/Archaeological Conservator /Work Supervisor of the Directorate of Archaeology Peshawar.

(DR.ABDUL SAMAD)

DIRECTOR

Copy for information and necessary action to:-

- 1) Archaeological Engineer/ Archaeological Conservator, Directorate of Archaeology & Museums, Peshawar must ensure and responsible for following.
 - a) Scope of work should be restricted to technical sanctioned estimate.
 - b) Work should be executed strict in accordance to the specifications and drawings.
 - c) Correctness of rates and arithmetic check regarding payment to contractor.
 - d) Completion of work in stipulated time by ensuring quality and workmanship of work.



**DIRECTORATE OF ARCHAEOLOGY AND MUSEUMS
GOVT. OF KHYBER PAKHTUNKHWA, PESHAWAR**

No: 2857/AA36

Dated: 29/12, 2022.

C/O Peshawar Museum Peshawar

Ph. # 091-9211194, 9211488

Fax # 091-9210690

**Zenith Construction & Engineering and
Shahbaz development Co.**

B-123, New Spinzar it tower university road, Peshawar.

**SUBJECT ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II)
SUB-HEAD: CONSERVATION & PRESERVATION OF AGRICULTURAL TRAINING INSTITUTE DISTRICT
PESHAWAR. (Conservation Works)**

Refer to tender opening dated 21-11-2022.

The rate offered by your Firm/Company **16% Below** on MRS-2022 Bi & At par on NSI items being evaluated **Rs.8,930,000/-** on the estimated cost of **Rs.7,501,200/-** has been found lowest and approved.

You are there for directed to start the work as per standard term and condition of the standard agreement form and bidding documents.

Time for Completion (04 Four months)

- Work shall be carried out strict in accordance with approved specifications, drawings, written instructions of the Engineer incharge and terms and conditions contained in the contract agreement.
- Quantities given in the BOQs as well as Contract Amount shown above, both are purely estimated and variable. Payment to the Contractor shall only be made on the basis of work actually done at the site, duly measured and accepted by the Directorate of Archaeology & Museums, Government of Khyber Pakhtunkhwa Peshawar.
- Any item required at site but not included in the BOQ will be paid as per approved quoted rate while non-schedule items on rate analysis basis.
- You are requested to attend office of the undersigned for execution of contract agreement within 10 days and start the work immediately in consultation with Archaeological Engineer /Archaeological Conservator /Work Supervisor of the Directorate of Archaeology Peshawar.

(DR.ABDUL SAMAD)
DIRECTOR

Copy for information and necessary action to:-

- ✓ 1. Archaeological Engineer/ Archaeological Conservator, Directorate of Archaeology & Museums, Peshawar must ensure and responsible for following.
 1. Scope of work should be restricted to technical sanctioned estimate.
 2. Work should be executed strict in accordance to the specifications and drawings.
 3. Correctness of rates and arithmetic check regarding payment to contractor.
 4. Completion of work in stipulated time by ensuring quality and workmanship of work.



**DIRECTORATE OF ARCHAEOLOGY AND MUSEUMS
GOVT. OF KHYBER PAKHTUNKHWA, PESHAWAR**

No: 2849/AA36

Dated: 29/12/2022

C/O Peshawar Museum Peshawar

Ph. # 091-9211194, 9211488

Fax # 091-9210690

HUSSAIN METAL STONE

9-IRSHAD ALI ROAD, NEAR MUSTAFA TOWN,
MULTAN ROAD, LAHORE.

SUBJECT ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II)
SUB-HEAD: RESTORATION & PRESERVATION OF GOVT HASNAIN SHARIF SHAHEED SCHOOL NO.1 DISTRICT
PESHAWAR.(Illumination Works)

Refer to tender opening dated 21-11-2022.

The rate offered by your Firm/Company **02% Below** on MRS-2022 Bi & NSI items being evaluated **Rs.26,210,000/-** on the estimated cost of **Rs.25,685,800/-** has been found lowest and approved.

You are there for directed to start the work as per standard term and condition of the standard agreement form and bidding documents.

Time for Completion (04 Four months)

- Work shall be carried out strict in accordance with approved specifications, drawings, written instructions of the Engineer incharge and terms and conditions contained in the contract agreement.
- Quantities given in the BOQs as well as Contract Amount shown above, both are purely estimated and variable. Payment to the Contractor shall only be made on the basis of work actually done at the site, duly measured and accepted by the Directorate of Archaeology & Museums, Government of Khyber Pakhtunkhwa Peshawar.
- Any item required at site but not included in the BOQ will be paid as per approved quoted rate while non-schedule items on rate analysis basis.
- You are requested to attend office of the undersigned for execution of contract agreement within 10 days and start the work immediately in consultation with Archaeological Engineer / /Archaeological Conservator /Work Supervisor/C.A of the Directorate of Archaeology Peshawar.

(DR.ABDUL SAMAD)
DIRECTOR

Copy for information and necessary action to:-

- ✓ 1) Archaeological Engineer/ Archaeological Conservator, Directorate of Archaeology & Museums, Peshawar must ensure and responsible for following.
 - a) Scope of work should be restricted to technical sanctioned estimate.
 - b) Work should be executed strict in accordance to the specifications and drawings.
 - c) Correctness of rates and arithmetic check regarding payment to contractor.
 - d) Completion of work in stipulated time by ensuring quality and workmanship of work.

DIRECTOR



**DIRECTORATE OF ARCHAEOLOGY AND MUSEUMS
GOVT. OF KHYBER PAKHTUNKHWA, PESHAWAR**

DIRECTOR

No: 2847 / AA36

Dated: 29th Dec, 2022

C/O Peshawar Museum Peshawar

Ph. # 091-9211194, 9211488

Fax # 091-9210690

HUSSAIN METAL STONE

9-IRSHAD ALI ROAD, NEAR MUSTAFA TOWN,
MULTAN ROAD, LAHORE.

**SUBJECT : ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II)
SUB-HEAD: CONSERVATION/PRESERVATION OF MOHAFIZ KHANA AT PESHAWAR.
(Illumination Works)**

Refer to tender opening dated 21-11-2022.

The rate offered by your Firm/Company **02% Below** on MRS-2022 Bi & NSI items being evaluated **Rs.14,628,000/-** on the estimated cost of **Rs.14,335,440/-** has been found lowest and approved.
You are there for directed to start the work as per standard term and condition of the standard agreement form and bidding documents.

Time for Completion (04 Four months)

- Work shall be carried out strict in accordance with approved specifications, drawings, written instructions of the Engineer incharge and terms and conditions contained in the contract agreement.
- Quantities given in the BOQs as well as Contract Amount shown above, both are purely estimated and variable. Payment to the Contractor shall only be made on the basis of work actually done at the site, duly measured and accepted by the Directorate of Archaeology & Museums, Government of Khyber Pakhtunkhwa Peshawar.
- Any item required at site but not included in the BOQ will be paid as per approved quoted rate while non-schedule items on rate analysis basis.
- You are requested to attend office of the undersigned for execution of contract agreement within 10 days and start the work immediately in consultation with Archaeological Engineer / Archaeological Conservator /Work Supervisor/C.A of the Directorate of Archaeology Peshawar.

**(DR.ABDUL SAMAD)
DIRECTOR**

Copy for information and necessary action to:-

- 1) Archaeological Engineer/ Archaeological Conservator, Directorate of Archaeology & Museums, Peshawar must ensure and responsible for following.
 - i) Scope of work should be restricted to technical sanctioned estimate.
 - j) Work should be executed strict in accordance to the specifications and drawings.
 - k) Correctness of rates and arithmetic check regarding payment to contractor.
 - l) Completion of work in stipulated time by ensuring quality and workmanship of work.



**DIRECTORATE OF ARCHAEOLOGY AND MUSEUMS
GOVT. OF KHYBER PAKHTUNKHWA, PESHAWAR**

No: 2848/AA36.

Dated: 29/12/2022.

C/O Peshawar Museum Peshawar

Ph. # 091-9211194, 9211488

Fax # 091-9210690

HUSSAIN METAL STONE

9-IRSHAD ALI ROAD, NEAR MUSTAFA TOWN,
MULTAN ROAD, LAHORE.

SUBJECT ADP No: 1151/190449 (PESHAWAR UPLIFT PROGRAMME (PHASE-II))
SUB-HEAD: CONSERVATION & PRESERVATION OF AGRICULTURAL TRAINING INSTITUTE DISTRICT
PESHAWAR. (Illumination Works)

Refer to tender opening dated 21-11-2022.

The rate offered by your Firm/Company **02% Below** on MRS-2022 Bi & NSI items being evaluated **Rs.18,653,000/-** on the estimated cost of **Rs.18,279,940/-** has been found lowest and approved.

You are there for directed to start the work as per standard term and condition of the standard agreement form and bidding documents.

Time for Completion (04 Four months)

- Work shall be carried out strict in accordance with approved specifications, drawings, written instructions of the Engineer incharge and terms and conditions contained in the contract agreement.
- Quantities given in the BOQs as well as Contract Amount shown above, both are purely estimated and variable. Payment to the Contractor shall only be made on the basis of work actually done at the site, duly measured and accepted by the Directorate of Archaeology & Museums, Government of Khyber Pakhtunkhwa Peshawar.
- Any item required at site but not included in the BOQ will be paid as per approved quoted rate while non-schedule items on rate analysis basis.
- You are requested to attend office of the undersigned for execution of contract agreement
You are requested to attend office of the undersigned for execution of contract agreement within 10 days and start the work immediately in consultation with Archaeological Engineer / Project Engineer/Archaeological Conservator /Work Supervisor of the Directorate of Archaeology Peshawar.

(DR.ABDUL SAMAD)
DIRECTOR

Copy for information and necessary action to:-

- ✓ 1) Archaeological Engineer/ Archaeological Conservator, Directorate of Archaeology & Museums, Peshawar must ensure and responsible for following.
 - a) Scope of work should be restricted to technical sanctioned estimate.
 - b) Work should be executed strict in accordance to the specifications and drawings.
 - c) Correctness of rates and arithmetic check regarding payment to contractor.
 - d) Completion of work in stipulated time by ensuring quality and workmanship of work.